
 

 

CLARIFICATION ON QUESTIONS FROM CONTRACTORS 
10 JUNE 2004 
 

1.  When will drawings and specs for the garage/office under construction be 
available? 
After award of task order.  
2.  Is there a plan available that shows existing utilities on this site? 
Yes, the existing penetration/excavation permit drawings will be provided 
pending classification of the document.  
3.  The solicitation refers to this task order as phase 2.  What is intended for phase 
3? 
Demolition of the existing garage.  
4.  Is the demolition of Bldg 9712 to be included in this task order? No 
5.  Is that a plan available that shows the limits of construction?  The designer 
(Task order awardee) of the facility should recommend end construction limits 
based on footprint.  
6.  What is the scope of work for the sitework and paving?  Sitework and paving 
will be recommended by designer.  
7.  Is there site fencing, exterior lighting, etc. to be included in the SOW?  No.  
Site fencing or parking lighting is included.  
8.  Would a PE licensed in TN and qualified, according to TN, to design fire 
protection systems be acceptable for the design of the sprinkler and fire alarm 
systems or is a licensed fire protection engineer required?  A stamp is required on 
all fire protection drawings.  As long as state requirements are met and the PE is 
not outside his /her area of expertise, it is permissible for a TN licensed PE to 
prepare and stamp.   
9.  Paragraph 4.1.2 - would the Carrier E20-11 Hourly Analysis Program be 
acceptable for performing calculations of HVAC loads? Yes, as long as it meets 
the requirements of the Engineering Interface Document. 
10.  Paragraph 4.3.2.3 - Do Federal accessibility standards (UFAS) apply or ADA 
only?  ADA only.  Does the facility's interpretation of ADA standards require 
dual electric water coolers for each 75 occupants, one mounted high and the other 
mounted at wheelchair height? 
11.  The old building is in the way making it impossible to provide workable 
drive-throughs until the old building is demolished.  Contractor’s were concerned 
the project could not be accepted if the drive-through was non functioning.  
Requested clarification in the specifications that the drive-throughs exist and 
would be fully operational at the time of demolition/installation of parking.   The 
new facility will be designed and constructed and ramps shall be completed to 
match the proposed parking grade of the lot left after the demolition of the 
existing garage.  In more detail, design considerations for the proper drainage of 
the area after the demolition of the existing garage should be considered.  It will 
be understood that a vehicle may not pull through the service bays as designed 
until the existing garage is demolished by others.  
12. Is thirteen feet acceptable between the two buildings? Yes 
13. Contractors were concerned over the time for relocation of equipment from 



 

 

the old building to the new building.  Requested clarification about that in 
relationship to time for completing the project.  30 days will be allowed for all 
moving of equipment, however the service capabilities for the maintenance crew 
will not be taken out completely for that period of time.  A practical work plan 
will be submitted by the contractor and approved by the Corps of Engineers 
showing the sequencing of the equipment to be moved.  Shorter durations will be 
considered if a less coordinated (all at one time) effort is requested. 
14.  Specifications need to be changed to remove the grease pit.  
Will be included in amendment.  See Word document “Garage SOW amend” last 
updated 8 June 04.    
15.  Contractor wanted to know who the lift vendor is, so they can contact them 
 on costs associated with removing and installing the lifts to new garage.  The lift 
vendor name is “Rotary”.  They were last serviced in Jan 04 by a company called 
“lubrication equipment services”  865-525-8401 
16. Clarify in the specifications the time to complete the project i.e. days or 
 months.  Will be included in amendment.  See Word document “Garage SOW 
amend” last updated 8 June 04.   
17.  Contractors requested the utility drawings.  Disks with drawings to primes.  
Drawings for the existing penetration / excavation permit will be mailed to all 
bidders pending classification.  If unclassified, drawings will be e-mailed.   
18. Where is the perimeter limit?  It is the little plastic fence.  May need to  
include in change with revised specifications.  Work limits exist as the vicinity of 
the garage service bays reflected on the solicitation for this design-build task 
order.   
19.    Is there rock in the area of the foundation excavations?  EC-C:  No 
signifcant quantity of rock is expected in the area of foundation excavation. 
 

 


